
ALABAMA DEPARTMENT OF TRANSPORTATION 
 

DATE:  October 20, 2017 Special Provision No. 18-0102  
 
EFFECTIVE DATE:  January 1, 2018 
 
SUBJECT:  Procurement Time. 
 
 Alabama Standard Specifications, 2018 Edition, SECTION 108 shall be amended as 
follows: 

SECTION 108 
PROSECUTION AND PROGRESS 

108.02 Notice to Proceed. 

Subarticle 108.02(b) shall be replaced by the following: 

(b) Time of Beginning Work. 
Unless otherwise directed in writing by the Engineer, the Contractor will be expected to begin 

work within 180 calendar days after issuance of the notice to proceed. This extended period is to 
allow ample time for engineering, design, submittal data processing, fabrication, and procurement 
of required materials. 

 

108.08 Determination of Contract Time. 

Subarticle 108.08(b) shall be replaced by the following: 

(b) Beginning and End of Contract Time. 
Contract time charges shall begin when the Contractor begins work on a pay item or incidental 

work that will interfere with traffic, but in no case later than 180 calendar days after date of 
issuance of the notice to proceed. Time charges shall end upon satisfactory completion of all pay 
items in the contract.  

 

 
 


